

# **ADDENDUM NO. 1: SUPPLEMENTAL DOCUMENTS**


**Project Schedule  
Project Site Plan  
Project Floor Plan  
Exterior and Interior Renderings**

## 1. ESTIMATED PROJECT SCHEDULE

FSB has compiled an estimated project schedule based on the beginning of the Schematic Design phase. This schedule is shown below:

Schematic Design	Starting mid-January, through February 24, 2021 (40 days duration)
Final Plans and Specifications	February 25, 2021 – June 25, 2021 (120 days duration)
Bidding	June 26, 2021 – August 5, 2021 (40 days duration)
Construction	August 6, 2021 – October 30, 2022 (450 days duration)

2. PROJECT SITE PLAN



AREA NOT  
REQUIRED  
133,870 SF  
3.073 Acres

CITY OF NORMAN  
SPORTS & AQUATICS CENTER  
REVISED MAXIMUM PARKING  
WITH FUTURE ADDITIONS  
December 15, 2020




TOTAL LAND USE  
20.239 ACRES TOTAL.  
11.906 Acres Used.  
8.332 Acres Not Used.



EMBASSY SUITES  
BY HILTON

PARKING = 236



### 3. PROJECT FLOOR PLAN

#### DEPARTMENT LEGEND

- CIRCULATION + SUPPORT
- CLINIC
- GYMNASIUM COURT
- NATATORIUM

GYMNASIUM COURT	= 23,857 SF
NATATORIUM	= 24,296 SF
CLINIC (GROUND FLOOR)	= 7,986 SF
CLINIC (SECOND FLOOR)	= 7,986 SF
CIRCULATION + SUPPORT	= 143,117 SF
<b>1ST FLOOR</b>	<b>263,442 SF</b>



#### 4. EXTERIOR AND INTERIOR RENDERINGS

##### Exterior Rendering No. 1





Interior Rendering No. 1: Aquatics



Interior Rendering No. 2: Multi-Sport

